SOLICITATION NO: FA4428-05-R-0020

AIR TERMINAL AND GROUND HANDLING SERVICES
FOR THE
AIR MOBILITY COMMAND
AT
GUNSAN AB, KOREA

1. DESCRIPTION OF SERVICES: The contractor shall act as an Air Mobility Command (AMC)
liaison and provide technical support, personnel, supervision, equipment, tools, materials and other
items and services, except as specified within the contract as government-furnished material, equipment
and training, as required to perform Air Terminal and Ground Handling Services (ATGHS) as defined in
this Statement of Work (SOW), in support of the Department of Defense (DoD) Airlift System, at
Gunsan AB, Korea. The contractor shall work all United States (US) Government owned or operated
aircraft and US sponsored foreign government aircraft requiring ground handling services, facilitate on-
time departures, and load and unload cargo from government owned or contracted conveyances.

1.1. Air Terminal Operations Center (ATOC): The contractor shall provide a control function that
manages all information and terminal resources required to receive, document, plan, and move
passengers, cargo, and mail, ensuring maximum aircraft utilization. The contractor shall:

1.1.1. Gather, process, and disseminate information in accordance with (IAW) Air Mobility Command
Instruction (AMCI) 24-101, Vol. 9, Section C, paragraph 6.8., Section D, HQ AMC/A43 policy,
messages and Remote Global Air Transportation Execution System (RGATES).

1.1.1.1. Provide detailed information to 18 Air Force, Tanker Airlift Control Center (18 AF/TACC),
Pacific Air Forces Mobility Operations Control Center (PACAF AMOCC) and Base Command Post (as
applicable), and the 731 Air Mobility Squadron (AMS)/Air Mobility Command Center (AMCC)
concerning a potential aircraft delay, actual delay, or abort.

1.1.1.1.1. Contact Quality Assurance (QA) personnel within 12 hours of an actual delay or abort.

1.1.1.2. Report all aircraft mishaps and incidents, as well as, unscheduled aircraft remaining overnight
to 18 AF/TACC, (PACAF AMOCC) (as applicable) and QA personnel.

1.1.1.3. Update, publish, and provide daily flight schedules to agencies designated by QA personnel.
1.1.1.4. Coordinate inbound and outbound clearance for explosives shipments and monitor the
terminal’s explosive movement requirements and capability IAW AMCI 11-208, paragraph 3.7. and
AMCI 24-101,Vol. 9, Atch 4.

1.1.1.5. Coordinate Special Assignment Airlift Mission (SAAM) requirements with the mission
validator, Installation Deployment Officer (IDO), and deploying/redeploying unit.

1.1.1.6. Ensure cargo and passenger data is present in Global Transportation Network {(GTN) no later
than 60 minutes after atreraft departure.
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1.2. Load Planning: The contractor shall plan, select, sequence, and monitor each aircraft cargo and
mail load utilizing government provided load planning systems, IJAW AMCI 24-101, Vol. 9, Section E,
paragraphs 17.1 through 30.6.

1.3. Aircraft Services: The contractor shall control and record movement of cargo and mail, provide
cargo processing, special handling, and aircraft loading and unloading JAW:

- AMCI 24-101, Vol. 11, except paragraphs 1, 4, 11, 17, 38, 74 through 79, 81, 83, and 84

- Department of Defense (DOD) 4500.9R, part II, Chapter 203, Section C, paragraphs 5, 6, 7, and 8
- DOD 4515.13R, Chapter 7

- AFMAN 24-204(1)

- HQ AMC/A43 messages, memorandums, and directives

- RGATES

1.3.1. The contractor shall provide technical assistance for preparation of hazardous materials marking,
labeling, and documentation IAW AFMAN 24-204(T).

1.4. Land Bridge: The contractor shall manage and administer a land bridge operation by receiving
and shipping cargo and mail via surface transportation, utilizing AMC cargo selection procedures and
RGATES, as well as, provide escort services for conveyances and drivers to and from the base entry
point.

1.5. Passenger Services: The contractor shall provide a complete range of passenger and baggage
services [AW:

- AMCI 24-101 Vol. 14, except Section A, paragraphs. 1, 2.1 - 2.3, 2.5, 2.7, 2.10, Section B, paragraphs
3,6 & 19, Section D, paragraph 28; Section E, paragraphs 41, 42.1 - 42.3,43.1 & 53

- DOD 4500.54G

- DOD 4515.13-R, Chapters 2, 6, and 10

- United States Commander in Chief Pacific Command (USCINCPAC) Instruction 1700.2N

- AMCIT 24-101, Vol. 15

- AMCI 24-101, Vol. 24, paragraphs 4.15. through 4.15.5

- HQ AMC policy, messages, memorandums, and directives

- RGATES

1.5.1. The contractor shall ensure the AMC Commander’s comment system is available to include: a
current posted picture, ample supply of blank AMC Form 253 “Air Passenger Comments”, and a locked
receptacle. The contractor shall not accept the completed comment forms directly from passengers.

1.6. Funds Handling. The contractor shall provide funds handling services IAW AMCI 24-101, Vol.
14, paragraphs 44-51, 58 and 59.

1.7. Aero-medical mission support. The contractor shall provide assistance with loading/unloading of
patients and aero-medical equipment using government furnished equipment IAW current Intratheater
Aero-Medical Evacuation Operation of Concepts (OPCON).
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1.8. Exercises, Inspections and Deployments/Redeployments. The contractor shall provide services
on an extended basis up to twenty-four (24) hours per day IAW:

Defense Transportation Regulation {DTR) 4500.9-R, Chapter 303, Part III, Section C, paragraphs ¢ (4)
{(a) and Figure 303-2

- Appendix J, paragraph B

- Appendix K

- Appendix M, paragraphs C.3. and D
- Appendix O

- Appendix P

- Appendix S, paragraph D

- Appendix U, paragraphs D and E

- Appendix V, paragraphs A and G-I
- Appendix X

1.8.1. Provide load teams to meet all aircraft services requirements unless the applicable government
unit/service has stated that government load teams will be provided during mission coordination with the

contractor.

1.8.2. Participate in chemical warfare host base exercises, as required by the host base when meeting
established SOW requirements.

1.9. Reports, Records, and Electronic Data Interchange.

1.9.1. The contractor shall: Prepare and submit the following reports within the time frames stated IAW
the specified publication. A copy of reports identified with an * shall be provided to 715 AMOG/LGT,
Hickam AFB HI and QA personnel.

1.9.1.1. * Monthly Station Traffic Handling Report, RCS: HQ AMC-A43 (M&Q) 7107 IAW AMCI 24-
101, Volume 6, paragraph 24.

1.9.1.2. Short Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 18.
1.9.1.3. Over Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 16.
1.9.1.4. Lost Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 19.

1.9.1.5. * 463L System Pallet and Net Control Report, RCS: LOG-LOC (Q) 8701 AW DoDR 4500.9-
R, Part V1, Chapter 610, paragraph D, 1. and 2. and appendix F.

1.9.1.6. * AMC Key Asset, Materials Handling Equipment (MHE) and Associated Aerial Port
Equipment On-Hand Report, RCS: AMC A43(M) 8001 IAW AMCI 24-101, Vol. 6, paragraph 26.
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1.9.1.7. Mishandled Baggage Summary, AMC Form 134a ITAW AMCI 24-101, Vol. 15, paragraph 10.2
through 10.4.

1.9.1.8. * Baggage Tag Requirement Report, RCS: HQ AMC-A43(A) 8103 IAW AMCI 24-101,
Volume 6, paragraph 28.

1.9.1.9. *25K and 60K mishap report IAW AMC message R 101406Z JUL 00/ 25K, 40K, and
TUNNER MISHAP REPORTING

1.9.1.10. *Validation of Operational and War Reserve Material (WRM) 463-L Pallet and Net
Requirements report IAW DOD 4500.9-R Part VI, Chapter 610, paragraph C and appendix J.

1.9.2. The contractor shall create, maintain, and dispose of government required records IAW Records
Disposition Schedule AFRIMS Table 24-1, Rules 3, 4, 5, and 9, Table 24-2, Rules 1-26 and 28-32,
Table 24-3, Rule 14 and RGATES. The contractor shall:

1.9.2.1. Research disputed billing requests and forward one (1) copy of the movement documents to the
requester within forty-eight (48) hours of receipt of the request.

1.9.2.2. Research documentation retained by the contractor and prepare reports (i.e., special account
handling, duplicate bookings, passenger movement statistics, etc.) within forty-eight (48) hours of

request.

1.9.2.3. Provide the original record or a reproducible copy of any such record within three (3) working
days of receipt of the request.

1.9.2.4. Complete and file all flight transactions and related documentation within (48) hours of
departure,

1.9.2.5. Audit and correct all errors and discrepancies within 24 hours of discovery or notification.
1.9.3. RGATES Sybase Account Assistant. The contractor shall:

1.9.3.1. Perform Sybase Account Assistant duties [AW RGATES Security Requirements.

1.9.3.1.1. Immediately request assistance from RGATES help desk for software and hardware related
problems, track all problems, and notify QA personnel and 715 AMOG/LGT, including at a minimum,
trouble ticket numbers and associated information, within forty-eight (48) hours of each

problem.

1.9.3.1.2. Notify QA personnel immediately when a total loss of RGATES functionality occurs.

1.9.3.1.3. Conduct a test of manual processing procedures periodically.

1.9.3.1.3.1. Update RGATES in conjunction with manual processing and complete RGATES updates
prior to mission departure.
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1.10. Materials Handling Equipment (MHE) and Vehicles; Operation, and Maintenance.

The contractor shall operate, and maintain, all MHE and vehicles listed in the SOW in accordance with
existing technical orders (TQ), instructions, and individual operational orders to ensure maximum
availability and utilization. The contractor shall:

1.10.1. The contractor shall lubricate roller systems as applicable, weather permitting.

1.10.2. Operate all MHE and vehicles periodically for the purpose of determining the operational and
material condition.

1.10.3. Maintain the appearance of MHE and vehicles. Cleaning and washing of MHE and vehicles
shall include their undercarriages.

1.11. Custodial Services. The contractor shall ensure all government provided equipment and facilities
are clean.

1.12. Ground Maintenance. The contractor shall at a minimum cut, rake, edge and pick-up grass; trim
trees and bushes, hedges and shrubs; provide ice control measures on sidewalks and steps; and remove
snow from all sidewalks, drives, and parking areas; within 50 feet to include the sidewalk of all
government furnished facilities to marntain a safe and neat environment.

1.13. Customer Service. The contractor shall conduct tours for individuals and groups as coordinated
by QA personnel.

Attachment 1
5 Oct 2005



SOLICITATION NO: FA4428-05-R-0020

2. SERVICE DELIVERY SUMMARY. The Service Delivery Summary (SDS) represents the most
important contract objectives that, when met, will ensure contract performance is satisfactory. While the
contractor is fully expected to comply with all requirements in the SOW, the government’s assessment
of contractor performance will focus mainly on the objectives listed in the SDS.

2.1. A critical nonconformance cannot be corrected and adversely affects the safety and/or security of
personnel and/or resources; cannot be corrected without mission impact; or adversely affects another

government agency’s ability to accomplish their mission.

2.2. A minor nonconformance cannot be corrected but did not impact the mission.

Performance Objective SOwW Performance Threshold
Paragraph
1. Provide ATGHS to facilitate on-  |1. No delayed missions caused by the
time aircraft departure contractor.
2. QGather, process and disseminate  {1.1.1. through No critical nonconformance and less than
information 1.1.1.6. f minor nonconformance noted during
he monthly QA surveillance process.
3. Provide load planning services 1.2. o critical nonconformance and less than

3 minor nonconformance noted during
the monthly QA surveillance process.

4. Provide aircraft services 1.3.and 1.3.1.  [No critical nonconformance and less than
7 minor nonconformance noted during
the monthly QA surveillance process.

5. Provide land bridge services 1.4. o critical nonconformance and less than
minor nonconformance noted during
the monthly QA surveillance process.

6. Provide passenger and 1.5.and 1.5.1. o critical nonconformance and less than

baggage services 7 minor nonconformance noted during
the monthly QA surveillance process.

7. Perform funds handling 1.6. Funds were accounted for properly and
deposited on-time.

8. Provide exercises, inspections 1.8. through 1.8.2.No critical nonconformance and Iess than
and deployments/redeployments 3 minor nonconformance noted during
services the monthly QA surveillance process.

9. Manage reports, records and 1.9. through No critical nonconformance and less than
electronic data interchange. 1.9.3.1.3.1. © minor nonconformance noted during

the monthly QA surveillance process.
Maintain accurate portrayal of port levels
and billing data
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3. GOVERNMENT-FURNISHED MATERIALS, EQUIPMENT, FACILITIES, SERVICES
AND TRAINING

3.1. Government-Furnished Materials: Government-Furnished Materials (GFM), Appendix C-1, will
be provided to the contractor for the duration of the performance period of this contract. The contractor
and QA personnel shall jointly inventory the initial stock of GFM provided not later than five (5)
working days before the start of the first operational performance period. Any missing items shall be
annotated on the inventory and the CO notified in writing. The contractor shall sign a receipt for all
materials provided by the government. The contractor shall request additional materials by providing a
written request to the QA personnel at least sixty (60) calendar days before the required delivery date of
the materials, if additional materials are authorized by the contract. At the conclusion of the contract,
the contractor shall return all residual inventories to the government.

3.2. Government-Furnished Equipment: Government-Furnished Equipment (GFE), Appendix C-2,
will be provided to the contractor for the duration of the performance period of this contract. The
contractor and QA personnel shall jointly inventory GFE not later than five (5) calendar days prior to the
first operational performance period; and annually thereafter not later than ten (10) calendar days before
completion of the contract period, including any option periods. The contractor and the QA personnel
shall jointly determine the working order and condition of all equipment and document their findings on
the inventory. The CO shall be notified in writing when equipment is missing or not in working order.
The contractor shall sign a receipt for all equipment provided by the government. In the event of
disagreement between the contractor and the QA personnel on the working order and condition of
equipment, the disagreement shall be elevated to the CO.

3.2.1. The contractor shall submit requests for additional or replacement GFE to the QA personnel.
Such requests shall specify the reason for the replacement request. The contractor shall turn in
government-furnished equipment approved for replacement or repair.

3.3. Government-Furnished Facilities: Government-furnished facilities, Appendix C-3, have been
inspected. Should a hazard be identified, the government corrects hazards according to the base-wide
government developed and approved plans of abatement taking into account safety and health priorities.
A higher priority for correction will not be assigned to the facilities provided hereunder merely because
of this contracting initiative. Before any modification of the facilities performed by the contractor at his
or her expense, the contractor must furnish the CO and QA personnel documentation describing, in
detail, the modification requested. No alterations to the facilities shall be made without specific written
permission from the CO. The contractor shall initiate all paperwork to effect modifications. The
contractor shall return the facilities to the government in the same condition as received, fair wear and
tear and approved modifications excepted. These facilities shall only be used in performance of this
contract.

3.4. Government-Furnished Services.
3.4.1. Mail Service. Includes collecting, accepting, sorting, routing, and delivery of official mail.

3.4.2. Refuse Collection and Disposal. Includes collection and disposal of trash and waste materials.
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3.4.3. Entomology Services. Includes abatement and control measures directed against insects, rodents,
weeds, fungi, and other animals or plants that are determined to be undesirable in buildings, equipment,
supplies, and on grounds.

3.4.4. Grounds Maintenance. Except where the SOW designates maintenance to the contractor, for
example, clearing snow, ice and cutting grass.

3.4.5. Police Services. Includes maintaining law and order, traffic management, vehicle decals, and
parking pass services, as well as Force Protection inspections.

3.4.6. Safety Services. Includes operation of installation safety programs, educational support, and
promotional efforts.

3.4.7. Fire Protection. Includes all normal services related to fire protection and fighting operations,
alert service, and rescue operations. Also includes inspections for fire hazards, servicing of portable
extinguishers, and related training programs

3.4.8. Facility Maintenance and Minor Repair. Includes routine and cyclical preventive maintenance
and minor repairs required to preserve or restore real property so it may be used for its designated

purpose.

3.4.9. Disaster Preparedness. Includes operation of disaster preparedness programs and related services,
equipment, and facility support for emergencies and contingency operations.

3.4.10. Environmental Compliance. Includes recycling and resource recovery programs, pollution
prevention, environmental compliance, and programs aimed at management and control of hazardous
materials. This service does not include clean up and disposal of hazardous materials.

3.4.11. Test Control Officer. Includes final examination administration for ATGHS correspondence
courses.
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3.5. Government-Provided Training. Government personnel will provide initial familiarization
training on the requirements of AMCI 24-101, AFMAN 24-204 (I), DoD 4515.13-R, and

DoD 4500.9-R. Training will be conducted at Gunsan AB to contractor personnel for the first thirty (30)
days of the contract performance period. During this period, the contractor is fully responsible for
providing adequate personnel, supervision, and any items and services necessary to perform ATGHS as
defined in this SOW.

3.5.1. At the Post Award conference, the contractor shall designate personnel performing as hazardous
materials inspectors, joint inspectors and/or load planners and shall provide a current certificate of
completion of the Transportation of Hazardous Materials Preparer’s Course or the Air Transportation of
Hazardous Materials Inspector Course. For contractor personnel designated but not qualified or current,
the government will make available, throughout the term of the contract, required Hazardous Materials
Inspector Course training to enable proper certification of personnel identified as hazardous materials
inspectors, IAW AFMAN 24-204(I). The in-residence course is currently held at Lackiand AFB TX.

3.5.2. A sufficient number of contractor personnel shall complete by correspondence the Air
Transportation Hazardous Inspectors Course (L3AZR2T000 008) and maintain required certification to
fulfill the requirements of the SOW for the duration of the contract. QA personnel will coordinate
delivery of required course materials. Certification requirements include a final exam to be
administered by a certified Test Control Officer at Gunsan AB.

3.5.3. Additionally, contractor personnel performing cargo handling operations shall satisfactorily
complete hazardous material handler training TAW AFMAN 24-204(1) prior to the start of the first
operational performance period.

3.5.4. The contractor designated JI personnel will be provided government training during the initial
familiarization training period and annual training thereafter shall be conducted by the contractor’s
qualified J1 instructor. Reference requirements in Appendix C-4, Joint Inspector Tramning.

3.5.4.1. The contractor shall designate a J1 Instructor. The government will make available, throughout
the term of the contract, the Joint Inspector Instructor Qualification (AMCJIIQ) course to facilitate on-
sight management of the JI program requirements. The in-residence course duration is ten (10)
academic days and is currently held at the Air Mobility Warfare Center, Ft Dix, NJ.

3.5.5. At the Post Award conference, the contractor shall designate personnel performing as aircraft
load planners. The government will provide on-the-job training during initial familiarization training,
IAW AMCI 24-101, Vol 22, Attachment 5, paragraphs A5.1.3. through A5.1.18.

3.5.6. The contractor shall designate personnel requiring records management training. QA personnel
will coordinate required training with the contractor.

3.5.7. All contractor personnel shall attend chemical warfare defense training as scheduled and
coordinated with QA personnel.
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3.5.8. Government Web-Based Aerial Port Operations Training is available at no cost to the contractor.
https://afiadl.mont.disa.mil. For contractor personnel not enrolled in DEERS, the Contracting Officer
will submit required documentation to the Air Mobility Warfare Center to establish access to the web-
based training.

4. GENERAL INFORMATION:
4.1. Contractor Personnel.

4.1.1. The contractor shall provide a station manager and alternate station manager who shall be
responsible for the performance of the work. They shall have full authority to act for the contractor on
all contract matters relating to the daily operation of this contract.

4.1.1.1. The station manager or alternate station manager shall be located on site to oversee all
contracted operations and shall read, write, speak, and understand English in order to use technical
manuals and references, as well as, communicate effectively.

4.1.1.2. The station manager or alternate station manager shall at a minimum attend base logistics,
transportation, deployment, exercise, safety, and force protection meetings.

4.1.1.3. The contractor shall ensure all personnel meet qualifications associated with assigned positions
or functions and provide verifying documentation to the CO upon request. The contractor shall notify
the CO of the departure of any individual in a key position and identify their substitution or replacement.

4.1.2. Contractor personnel shall present a neat appearance and be easily recognizable as contractor
personnel. Contractor personnel shall wear commercial airline equivalent clothing (appropriate for the
specific functions performed) bearing the name of the company and person.

4.1.2.1. Personnel-in-training shall wear nametags identifying them as a “Trainee”. The station
manager’s and alternate station manager’s nametag shall identify their position.

4.1.3. All contractor personnel shall receive government furnished mandatory Smallpox and Anthrax
vaccinations. Vaccinations will be administered at a military treatment facility or other DoD designated
immunization location(s).

4.1.3.1. All contractor personnel shall utilize chemical warfare gear, as required, to perform the SOW
requirements.

4.2. Hours of Operation. The contractor shall staff all functions and perform the services required
under this contract 0730-1630 local time, Monday through Friday. The contractor may provide stand-by
personnel when coordination with the 18 AF/TACC, QA personnel, and local customers indicates
performance of service is not required during American and Korean holidays. The contractor shall
anticipate that approximately 10% of the stated workload will fall outside normal operating hours.
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4.2.1. The contractor shall provide QA personnel, CO, Gunsan Base Operations, Command Post, 731
AMS/AMCC, and TACC with the means and information needed to contact the station manager or
alternate station manager around the clock. Contractor personnel shall respond to the work site within
one (1) hour of notification by the government.

4.3. Training. Contractor personnel training shall be the responsibility of the contractor for the
duration of the contract. The contractor shall:

4.3.1. Be responsible for all personnel training, certification, licensing, and proficiency, unless
otherwise specified in the contract.

4.3.2. Pay all costs incurred for personnel attending all training required by this SOW for the duration
of the contract.

4.4, Safety. The contractor shall comply with the latest applicable host base regulations, management
plans, and requirements, regarding occupational safety and health.

4.4.1. The contractor shall ensure their performance does not expose personnel or property to hazards,
risk of injury, or damage. The government safety program manager may conduct periodic and no-notice
visits to contractor work sites for the purposes of inspecting government owned facilities and equipment
for hazards. The QA personnel, aircraft crew members, or government safety program manager may
instruct contractor personnel to cease operations immediately if an imminent dangerous situation is
believed to exist.

4.5, Security.

4.5.1. The contractor shall ensure that sufficient personnel on duty have the appropriate security
clearance to accomplish all services as specified in the SOW.

4.5.1.1. The government raay issue an interim clearance or supplement the contractor’s work force to
perform those tasks requiring security clearances if security clearances are not received prior to the
contract performance start date. The costs required to perform the services listed in the SOW shall be
deducted from the contractor’s monthly payment if any delays in receipt of security clearances are due
to the contractor’s late submission of requests or if an investigation reveals the contractor’s designated
personnel is determined not eligible for clearance.

4.5.1.2. Security clearances required because of contractor turnover shall not constitute an excuse for
nonperformance of this contract. The costs for government performance while contractor personnel are
awaiting clearances shall be deducted from the contractor’s monthly payment based on actual costs
incurred.

4.6. Quality Programs.

4.6.1. The contractor shall utilize his or her commercial quality control program and procedures to
identify, prevent, and ensure non-recurrence of defective services. Through implementation of the
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contractor's quality control program and procedures, the Government shall receive quality services
meeting the requirements of this contract. The contractor’s records of inspections shall be kept and
made available to the government throughout the contract performance period and for the period after
contract completion until final settiement of any claims under this contract.

4.6.2. The government will evaluate the contractor’s performance under this contract. QA personnel
will record surveillance observations. The QA personnel will require the station manager or on-site
supervisor to sign the surveillance activity checklist when an observation indicates defective
performance. This does not necessarily constitute concurrence with the observation, only
acknowledgment that they have been made aware of the evaluation. Such surveillance will be done
according to standard inspection procedures or other contract provisions.

4.6.3. The station manager shall meet with the CO, QA personnel, and other government personnel as
required by the CO. The contractor may request a meeting with the CO when they believe such a
meeting is necessary. The contractor shall sign written minutes of any such meeting, or if the contractor
does not concur with any portion of the minutes, a detailed explanation of such non-concurrence shali be
provided in writing to the CO within ten (10) calendar days following receipt of the minutes.

4.7. Publications and Forms: Publications and forms that apply to the SOW are listed in Appendix B.
The government, at the start of the contract, will provide hard copies of all publications and forms which
are not available via the following internet web locations: Air Force publications, AMC publications and
forms http://www.e-publishing. af. mil/; RGATES manual https:/gates.scott.af. mil; and
https://afrims.amc.afmil. The QA personnel will forward supplements or amendments to listed
publications and forms that are not available on these web sites.

4.7.1. Supplements or amendments to listed publications from any organizational level; and, HQ
AMC/A43 policy, messages, memorandums, and directives may be issued during the life of the
contract. The contractor shall immediately implement those changes that result in a decrease or no
change in the contract price and notify the CO in writing of such change. Should a decrease in contract
price result, the contractor shall provide a proposal for a reduction in contract price to the CQO. Before
implementing any change that will result in an increase in contract price, the contractor shall submit to
the CO a price proposal within thirty (30) calendar days foltowing receipt of the change by the
contractor. The CO and the contractor shall negotiate the change into the contract. Failure of the
contractor to submit a price proposal within thirty (30) calendar days following receipt of the change
entitles the government to performance according to such change at no increase in contract price (unless
the time requirement is waived by the CO).

4.7.2. The contractor shall document the quantity per month of each form listed in Appendix B that is
used for the fiscal year beginning 1 October and ending 30 September. Submit these statistics to QA
personnel not later than 5 October each year.

4.8. Phase-In/Out. During the phase-in/out period, the incumbent contractor shall be fully responsible
for SOW performance requirements and cooperate to the extent required to permit an orderly change
over to the successor contractor, whether contractor or military.
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4.8.1. The government reserves the right to conduct site visits in all government-furnished facilities in
conjunction with the solicitation of ofters for the follow-on contract. With regard to a successor
contractor’s access to incumbent contractor personnel, a recruitment notice may be placed in each
facility.

4.9. Force Augmentation. In the event of contingencies or during other periods that may warrant,
AMC reserves the right to insert any necessary personnel to augment contractor operations. AMC
augmentees will be responsible for the workload that is not normally part of the contractor’s daily
operations. The senior AMC representative has overall management responsibility for prioritizing
workload and resources. The contractor shall cooperate with augmentees and render any assistance
necessary (as directed by the CO) to ensure there is no degradation of services.
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APPENDIX A
DEFINITIONS

AMC Cargo and Mail Selection Procedures. Select cargo and mail based upon destination, movement
priority, and system entry time (SET).

Air Terminal Operations Center (ATOC). The air terminal work center which exercises operational
control over other terminal work centers. ATOC coordinates activities for loading, unloading, and flcet
servicing aircraft. ATOC manages the port backlog. ATOC coordinates with other agencies concemed
with aircraft scheduling and space allocations.

Allowable Cabin Load (ACL). The total load an aircraft can transport over a given distance taking into
account weight and volume.

Block Time. Block out time is determined when the aircraft actually moves, not when the aircraft
chocks are removed. Block in time is when the aircraft has come to a complete stop and wheels have
been chocked.

Contracting Officer (CO). The duly appointed government agent authorized to award and/or administer
contracts and performs the day-to-day administration of the contract. The CO is the only person
authorized to contractually obligate the government.

Delay. The criteria for military and commercial aircraft differ:

Commercial Aircraft. A reportable delay occurs when the mission departs the blocks more than
twenty (20) minutes after scheduled block time.

Military Aircraft. For home station originating departures, a reportable delay occurs when the
mission departs more than fourteen (14) minutes after scheduled takeoff time. For other military
aircraft departures, a reportable delay occurs when a mission exceeds its scheduled ground time
or scheduled time of takeoff, whichever is later, by more than fourteen (14) minutes.

Frustrated Cargo. Cargo which must be referred to the shipper services representative for correction of
packaging and/or documentation discrepancies before further processing can occur.

Functional Director (FD). Chief Quality Assurance personnel who provides functional continuity and
stability for the requirements of a contract.

Glossary. A complete listing of references, abbreviations, acronyms, terms, and definitions for AMC
can be found in AMCI 24-101, Vol. 1, attach 1, Military Airlift Transportation.
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Ground Time. Period of time an aircraft is on the ground. Ground times for military and commercial
aircraft differ. Military aircraft ground time is computed from landing to takeoff, while commercial
aircraft is from block-in to block-out.

Land Bridge. Cargo and mail moved via surface conveyance between established AMC Air Terminals.

Quality Assurance. A planned and systematic pattern of all actions necessary to provide confidence that
adequate technical requirements are established; products and services conform to established technical
requirements; and satisfactory performance is achieved. For the purposes of this contract, quality
assurance refers to actions by the government.

Quality Assurance (QA) personnel. Government personnel who perform(s) quality assurance functions
for a contracted service.

Quality Control. Those actions taken by a contractor to control the production of outputs to ensure that
they conform to the contract requirements.

Remote Global Air Transportation Execution System (RGATES). A computer system designed for use
by atr terminals to process and manifest passengers, cargo, and mail.

Scheduled Departure Time. The published time at which an aircraft is scheduled to
takeoff.

Test Control Officer. Qualified person who administers an Air Force test within a controlled
environment.
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APPENDIX B
PUBLICATIONS AND FORMS
Publication Ne. Title Date Type
AFI 24-405 Department of Defense Foreign Clearance May 94 M
Guide (FCG)
AFI 24-301 Vehicle Operations Nov 01 I
AFI31-601 Industrial Security Program Management Nov 00 M
AFMAN 91-201 Explosive Safety Standard Oct 01 I
AFJMAN 24-306 Manual for the Wheeled Vehicle Driver Aug 93 M
AFMAN 24-302 Vehicle Management Feb 05 M
AFOSHSTD 91-501 Walking Surfaces, Guarding Floor and Wall Sep 02 I
Openings and Holes, Fixed Industrial Stairs,
And Portable and Fixed Ladders
AFQOSHSTD 91-46 Materials Handling and Storage Equipment Aug 02 I
AFOSHSTD 91-66 General Industrial Operations Oct 97 I
AFOSHSTD 91-100 Aircraft Flightline Ground Operations and May 98 I
Activities
AFMAN 24-204(1) Preparing Hazardous Materials for Military Oct 04 M
Air Shipment
AMCI 11-208 Tanker/Airlift Operations Jun 00 I
AMCI 24-101, V. 1, atch. 1  Military Airlift Transportation Feb 04 I
AMCI 24-101, V. 6 Transportation Documentation, Data, Records, Oct 04 M
and Reports
AMCI 24-101,V. 9 Air Terminal Operations Center Jul 01 M
AMCI 24-101, V. 10 Military Airlift Fleet Service Aug 04 M
AMCI 24-101,V. 11 Military Airlift Transportation - Cargo and Mail  Apr 05 M
AMCI 24-101, V. 14 Military Airlift Transportation - Passenger Service Dec 04 M
AMCI 24-101, V. 15 Military Airlift Transportation - Baggage Service Aug 03 M
AMCI 24-101, V. 23 Military Airlift AMC Aerial Port In-transit May 01 I
Visibility
AMCI 24-101, V. 24 AMC Passenger Terminal Force Protection May 04 M
DOD 4500.54-G Foreign Clearance Guide Current M
DOD 4515.13R Air Transportation Eligibility Nov 94 M
DOD 4500.9-R Part VI Management and Control of the DOD Intermodal  Jun 02 M
Containers and System 463L Equipment
DOD 4500.9-R Part 1T Cargo Movement Nov 04 M
DOD 4500.9-R Part I Mobility Apr 04 M
IATA International Air Transport Association Jan 05 M
Dangerous Goods
MIL-STD-129P (2) Military Marking for Shipment and Storage Feb 04 I
OSHA 29 CDR 1910 Occupational Safety and Health Jun 74 I
Attachment 1
5 Oct 2005
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Publication No.
RGATES

User's Manual

T.0. 35D33-2-3-1
T.0. 00-25-172
T.0. 35D33-2-2-2
USICNPAC Inst
1700.2N

T.0. 1C-10(K)A-9
T.O. 1C-135(K)A-9

T.0.1C-141B-9
T.0. 1C-53A-9

T.0. 1C-17A-9
T.0. 1C-130A-9
T.O. 1C-130A-16-1

T.0. 1C-130A-16-2

T.O. 1C-141B-16-1

T.0.1C-141B-16-2

T.0. 11A-1-46

Type: I- informational
M — mandatory

SOLICITATION NO: FA4428-05-R-0020

Title

Remote Global Air Transportation

Execution System User's Manual

463L Pallet Maintenance

Ground Servicing Aircraft and Static Bonding
463L Air Cargo Pallets

Pacific Unfunded Environmental and Morale
Leave (UMEL) Program

Cargo Loading Manual USAF Series KC10A
Cargo Loading Instructions USAF Series
KC135 ALER,T

Loading Instructions USAF Series 141B/C
Loading Instructions Manual USAF Series
C5-A/B

Cargo Loading instructions USAF Series C-17A
Technical Manual, Cargo Loading Manual
Loading and Air Transport of Nuclear Weapon
Cargo (Non-palletized) US Air Force F series
C-130A/B/D/E/H Aircraft

Loading and Air Transport of Nuclear Weapon
Cargo (Palletized) US Air Force C series
C-130A/B/D/E/H Aircrafi

Loading and Air Transport of nuclear Weapon
Cargo (Non-palletized) US Air Force Series
C-141B Aircraft

Loading and Air Transport of nuclear Weapon
Cargo (Palletized) US Air Force Series
C-141B Aircraft

Date

May 99
Jan 98
Feb 87
Dec 86
Aug 97

Current
Current

Current
Current
Current

Current
Current

Current

Current

Current

Fire Fighting Guidance, Transportation and Storage Current

Management Data, and Ammunition
Intra-theater Aero-medical Evacuation QPCON

17

May 03
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Form No.

AF Form 457

AF Form 463

AF Form 1297

AF Form 3215

AF Form 4069

AF Form 4080

AF Form 4128

*AMC Form 20 Series
*AMC Form 47

*AMC Form 57
AMC Form 22
AMC Form 33
AMC Form 56
AMC Form 65
AMC Form 68
AMC Form 70
AMC Form 77
AMC Form 82
AMC Form 108
AMC Form 134
AMC Form 134a
AMC Form 136

* AMC Form 148
*AMC Form 148-2
AMC Form 148G
AMC Form 214
AMC Form 253
AMC Form 302
*AMC Form 416
AMC Forms 571-636
*AMC Form 1004
AMC Form 1015
*DD Form 139
*DD Form 1131
DD Form 1384

DD Form 1385
DD Form 1387
DD Form 1387-2
*DD Form 1502

SOLICITATION NO: FA4428-05-R-0020

Title

USAF Hazard Report

Request for Flight Meals

Temporary Issue Receipt

IT/NSS Requirements Document
Tiedown Equipment Checklist
Load/Sequence Breakdown Worksheet
Fleet Service Checklist

Manual Baggage Tags

Report and Disposition of Unaccompanied
Passenger Baggage

AMC Expedited Baggage Tag

AMC Passenger Survey

Report of Frustrated Cargo

Rehandled Workload

Aircraft Reserviced Workload

Aerial Port Movement Log

RUSH Baggage Manifest

Aircraft Ground Handling Record
Monthly Station Traffic Handling Report
Rehandled Passenger Workload
Mishandled Baggage Report

Mishandled Baggage Summary

Baggage Mishandled Report File
Boarding Pass/Ticket

Boarding Pass/Ticket

Boarding Pass/Ticket

Security Cage Log and Inventory

Air Passenger Comments
Cargo/Passenger Envelope and Checklist
Interline Baggage Claim Tags

Load planning Templates (as required)
Unaccompanied Minor Passenger
HAZMAT Inspection and Acceptance Checklist
Pay Adjustment Authorization

Cash Collection Voucher

Transportation Control and Movement Document
(TCMD)

Cargo Manifest

Military Shipment Label

Special Handling Data/Certification
Frozen Medical Material Shipment

18

Date
Sep 73

Jul 87
Jun 01
Mar 99
Jun 01
Jul 99
Dec 92
Feb 04

Jun 92
Apr 98
Jun 92

Jun 92

Apr 99
Sep 96
Aug 92
Oct 94
Jul 95

Jun 92
Jun 92

Jun 92
Jun 92
Jun 96
Jun 99

Mar 99
Jan 98
Jun 92

Nov 92
May 04
May 53
Dec 03
Oct 00

Nov 78
Jul 99

Nov 04
Apr 02
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Form No.

*DD Form 1502-1
*DD Form 1502-2
DD Form 1907
DD Form 2130-1
DD Form 2130-2
DD Form 2130-3
DD Form 2130-6
DD Form 2130-7
DD Form 2130-8
DD Form 2130-9
DD Form 2130-10
DD Form 2310-12
DD Form 2130-13
DD Form 2130-14
DD Form 2130C
*DD Form 2131
DD Form 2133
DD Form 2775

SF Form 361

SF Form 364

*1J.S. Form # 17067

An asterisk (*) denotes those forms that will be provided by the government.

Title

Chilled Medical Material Shipment

SOLICITATION NO: FA4428-05-R-0020

Date

Apr 02

Limited Unrefrigerated Medical Material Shipment Apr 02

Signature and Tally Record

C-5B Load Plan

C-130 A/B/E/H Load Plan

C-141B Load Plan

KC-10A Load Plan (17 Pallets Configuration)
KC-10A Load Plan (23 Pallets Configuration)
DC8-50 Series F/CF Load Plan
DC8-61/71-63/73F/CF Load Plan

DC8-62CF Load Plan

B747-100F/200C/200F Load Plan

C-17 Load Plan
KC-135 Load Plan

Aarcraft Load Plan Continuation

Passenger Manifest

Joint Airlift Inspection Record

Pallet Identifier

Transportation Discrepancy Report

Report of Discrepancy

Gummy Back Tags (Baggage tag label)
Cash Collection Control Voucher Log*

D Tags
Travelopes

19

Feb 03
Sep 98
Sep 98
Sep 98
Sep 98
Sep 98
Sep 98
Sep 98
Sep 98

Sep 98
Sep 98
Sep 98
Oct 98
Sep 98
Mar 84
Feb 80
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APPENDIX C-1
GOVERNMENT FURNISHED MATERIALS

Government Provided Records. The government will provide any applicable active and inactive
records to the contractor. Upon termination of the contract all government-furnished records will be
returned to the government.

Government Provided Forms. The government will provide applicable forms as identified in
Appendix B.

Consumables. The government will provide all consumables required to build/block/brace cargo, mail,
and baggage including but not limited to 463L pallet plastic covers, Radio Frequency Identification
(RFID) tags, warehouse light bulbs, and chocking devices. Additionally, the government will provide
gasoline and diesel fuel for the GFE as well as utilities for GFF, water and electricity.

The contractor shall be responsible for safeguarding all government-furnished materials.
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APPENDIX C-2

GOVERNMENT FURNISHED EQUIPMENT

NAME/MODEL SERIAL NUMBER
Aircraft Loader, 60K** 00E61
Aircraft Loader, 60K ** 05E28
(WRM)

Aircraft Loader, 25K** 94E150
Aircraft Loader, 25K** 94E153
Aircraft Loader, 25K NGSL**  02E00092
Forklift Truck, 4K* 95E590
Forklift Truck, 10K* 92E736
Forklift Truck, 10K* 92E737
Rollerized Tines

Warehouse Tug, 4K 98E129
Staircase Truck** 00W66
Statrcase Truck** 03W0007

B-1 Stand B152
Highline, Dock ** 89533
Highline, Dock, ** 1017
Highline, Dock, ** 1021
Roll-on/Roll-off Dock

Walk Thru Metal Detector 60335

Hand Held Metal Detectors Model# 10060
Rapiscan X-ray Machine 70506N01
VaporTracer2 10024934462
Motorola Battery Maintenance

System

Motorola Astro Digital Base 374AZW0003
Motorola Battery Charger

Motorola Battery Charger

Motorola Hand Held Radio 620AZW0216
Motorola Hand Held Radio 620AZW0221
Motorola Base Station

Motorola Battery Charger

Motorola Battery Charger

Motorola Hand Held Radio 620AZW0217
Motorola Hand Held Radio 620AZW0215
Motorola Battery Charger

Motorola Hand Held Radio 620AZW0220
Motorola Base Station

Motorola Hand Held Radio 620AZW0218
Motorola Hand Held Radio 620AZW0219

Motorola Battery Charger

21

STOCK NUMBER QTY

3930-01-409-0039 CT 1 (WRM)

3930-01-409-0039 CT 1

3930-01-260-8182 CT 1 (WRM)
3930-01-260-8182 CT 1 (WRM)

3930-01-480-9519
3930-01-383-2942

1 (AMC)
1 (AMC)

3930-01-087-3105 CT 1 (AMC)
3930-01-087-3105 CT 1 (AMC)

2 sets
8854 1 (AMC)

1

1

1

1

1

1

1

1

3

1

i

D105758 1
1

1123487484 1
1123487482 1
1

1

740CZ80247 1
1123487477 1
1123487475 1
1

1

1123487476 1
1

740CZS0248 1
1

1

1123487480 1

Attachment 1
5 Oct 2005



SOLICITATION NO: FA4428-05-R-0020

NAME/MODEL SERIAL NUMBER
Motorola Battery Charger

Intercomp Scale 27083298
Intercomp Scale 27083299
Intercomp Scale 27083296
Intercomp Scale 27083297

Scale, Pallet 419008026232
Scale, Baggage

Plastic Pallet Cover Stand

Stanchions

Printer Server 00490871
CPU-Gateway 0026523871
Monitor-MICRON Y A009844085307
Keyboard- MICRON 81482092
Back-Up Server-UPSI

CPU- Gateway 28467682
Monitor- Dell 7221DD-G121-79
Keyboard- Gateway A863871

Laser Printer-Hewlett Packard ~ USBNJ12668
CPU- Gateway 28467957
Monitor- Dell 7221DD-G12F-79
Keyboard- Gateway A864847

Laser Printer- Hewlett Packard ~ USNC178036
CPU-Gateway 28467785
Monitor- Dell 66746JHE9HT78
Keyboard-Gateway AB65456

Laser Printer- Hewlett Packard  USNC173400
CPU-Gateway 28467687
Keyboard-Gateway AB65726

CPU — Gateway 28467867
Monitor- Dell 7221DD-G128-79
Keyboard- Gateway AB66303

Laser Printer- Hewlett Packard  CNBG014252
Baggage Tag Printer- IER 512 5120014520
Boarding Pass Printer- IER 557 5570046821
CPU- Gateway 28467925
Monitor- Dell 7221DD-G504-79
Keyboard- Gateway A868400
CPU-Gateway 28467893
Monitor- Sharp 690437
Keyboard- Gateway A864963
CPU-Gateway 28465553
Monitor- Sharp 689269
Keyboard- Gateway A865357

CPU- Gateway 28467859

22

STOCK NUMBER QTY
1123487492 1

8808-235

Al981001225
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NAME/MODEL
Monitor- Gateway
Monitor- Gateway
Monitor- Gateway
Keyboard- Gateway
CPU- Gateway
Monitor- Dell
Keyboard- Gateway
Monitor- Micron/FIDS
CPU-Gateway
Monitor-Gateway
Keyboard-Gateway
Baggage Tag Printer
Boarding Pass Printer
Intermec label printer
RFID Interrogator
Docking Station RFID
463L Pallet

463L Top Nets

4631 Side Nets
MB-1 CHAINS
MB-1 DEVICES
MB-2 CHAINS
MB-2 DEVICES
STRAPS

463L Standard Couplers

463L KC-10 Couplers
RFID Tags

Metal Dunnage
Baggage Cart

Sindo Ricoh Copy Machine

Facsimile, HP
Facsimile, HP
NAME

Water Machine

Sindo Ricoh Copier — Aficio 220

Lawn Mower, Gas
Weed Eater, Gas
Television, RCA

Television, SDP403, Pioneer

Calculator, TI
Vacuum Cleaner

Answering Machine, SW Bell

Refrigerator
Pager,

SOLICITATION NO: FA4428-05-R-0020

SERIAL NUMBER
MU17026C0400203
MU17108G0035200
MU17108G0033428
A863806
28467892
7221DDG6ZT79
A864910
FB7424839
28467804
MU17026C0400027
A868528
5120022775
5570046813
3400D3110000
ID: T904090080, SN: RET091082
904090080

40253005

CN4B2CFCQ8

CN4B2CFCQC
85907-0082
H2628000066
7461533901E578
MA3090428
046450742
KD2900855S
RCI 19 04 96
961350746
C053347
BA43004670

0006329NMO6

23

STOCK NUMBER QTY

1
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NAME/MODEL SERIAL NUMBER
Pager, 0006099NMO6
Pager, 0006353NM0O6
Pager, 0006328NM06
Public Address System

Passenger Seating/ Passenger Lounge Seats
VCR/DVD-JVC 10788954

TV 60”-Sony 9739902
Tables

Chairs-highback (gray)

Chairs-lowback (gray)
Chairs-L-frame (black)
Chairs-CEQ (black)
Table-conference (brown/gray)
Cabinets

Chairs

Couch

Storage Cabinets

Storage Lockers

File Cabinets

Desk/Work station

Book Cases

Typewriter Table

Storage Cabinets
Passenger Counters
Immigration/Gate Counter
Magazine Racks

Garbage Containers
Buffer Boards, % Inch Plywood
Cargo Net Rack

Fire Extinguisher,

Facility

Vehicle, Government
Building Fire Symbols
Forms

Pallet Stacker

Plastic Pallet Covers
Special Clothing Kit
Vehicle DOT Placards
Aircraft Fire Symbols
Tool Locker with Tools
Wheeled Pry Bar '
Additional Chairs
Wheelchair 00110104010463

24

STOCK NUMBER QTY

o

MMEI\)[\)OO.P-O\L}JHHOOHP-A»—‘»—H
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Per Base Fire Code
1 each
4 per classification (16)
3 month supply
1
60
1
12
4 per classification (16)
i
2
11
1
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NOTE: Each contractor personnel will be provided Chemical Warfare Gear.

* Identifies those items that should they become disabled, notify QA personnel within 24 hours
** Identifies those items that should they become disabled, notify QA personnel immediately

The contractor shall accomplish, without prior approval, repairs to equipment other than MHE
and Vehicles that cost $250.00 (parts and labor, not to exceed 50% of the replacement value) or
less provided they don’t exceed the dollar amount identified/obligated for the reimbursable CLIN
for the contract period. Equipment will be turned in for repair within one workday. Repairs that
are estimated to exceed $250.00 or 50% of the replacement value shall be reported to the QA
personnel, and the contractor shall follow QA personnel instructions for repair of the item. All
estimates and reimbursements for repairs performed require proof of service required or
rendered to include invoices or receipts.

The contractor shall coordinate the redistribution of excess 4631 assets and the calibration of
portable scales by the government with the QA personnel.
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APPENDIX C-3

GOVERNMENT FURNISHED FACILITIES

Total
Bldg Name Bidg No Area

Air Passenger Terminal 2858 6,897
Air Freight Terminal 2860 6,933

MHE Storage 2881 4,800

The contractor shall make sure contractor personnel practice utilities conservation to include water,
electricity, and resources in all facilities as well as ensure that telephones are only used for “Official
Government Business”. Dedicated Defense Switching Network (DSN) telephone lines and appropriate
computer network connections will be made available for the contractor to conduct required services
under this SOW.
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APPENDIX C-4

GOVERNMENT FURNISHED
JOINT INSPECTOR TRAINING

Joint Inspector (JI) Training Requirements.
Prior to becoming JI qualified, contractor personnel selected to perform, as joint inspectors shall:

- Successfully complete and maintain hazardous materials inspector or preparer qualifications
TIAW AFMAN 24-204(1), Preparing Hazardous Materials for Military Shipments.

- Successfully complete the JI Training Course

- J qualified personnel shall be thoroughly familiar with the various publications and Technical
Orders (T.0.) listed in this appendix. In addition, inspectors shall be knowledgeable of their host
base and/or wing’s installation deployment plan (IDP).

- As aprerequisite, trainees shall complete as a minimum, the following Air Transportation /Web
Based Training (AT/WBT) lessons.

AS03, Palletizing Cargo

AS06, Handling Hazardous Materials/Explosives
AS07, Mobility/Contingency Operations

ATO03, Load Planning

After meeting the initial certification qualifications, employee’s performing duties, as joint inspectors shall:
- Maintain currency. Whenever possible, actual loads shall be used for training. However, currency may be
maintained by using training loads/chalks that include at least one vehicle or rolling stock with hazards, a
multi-pallet train, and pallets. NOTE: Hazardous cargo may be simulated on training loads/chalks.

As part of the annual re-certification process, contractor personnel shall:
- Successfully complete all AT/WBT lessons.
- Successfully complete annual classroom refresher training.
- Successfully complete annual evaluations by a government evaluator.

Note: All applicable publications and forms are located in Appendix B of this document.
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APPENDIX D-1
WORKLOAD DATA
Station Workload Estimates. This is historical data and reflect arrivals and departures by aircraft type,

passenger, cargo and mail short tons. The contractor shall anticipate that approximately 10% of the
stated workload will fall outside normal operating hours.

A/C Jun-04 | Jul [Aug [ Sep {Oct | Nov | Dec | Jan-05 | Feb | Mar | Apr | May
TYPE

C-5 2 4 2

C-9 6

C-17 3 3 9 2 2 9
C-130 6 4 9 4
C-141 2

KC1o 6 2 2
KC135 4 2 4 6 4
OTHER 4 7 4 8 2 2 16 4 10 8 14 12
MIL

B-747 1

DC-8 2

DC10 1

L-100 116 19 (16 14 |4 14 17 i6 |18 18 17
L1011 | B ]

B757

B767

OTHER 8 8 6 8 8 8 8 8 10 6 7
COMM

TOTAL 36 43 |43 51 16 2 47 37 34 (36 46 55
A/C 1

Passenger 578 479 | 712 [ 809 |14 0 411 | 466 511 (391 1445 | 851
Orig 167 211 1212 [349 |11 0 209 | 276 243 1148 1278 [327
Term 411 265 1493 1457 (3 0 202 ({190 268 243 [ 156 | 530
Intransit 0 3 7 3 0 0 0 0 0 0 0 4
Cargo 216 74 | 211 | 252 |32 31 65 172 50 73 76 188
Orig 28 20 14 78 131 0 14 120 17 25 40 25
Term 167 20 174 1169 ;1 31 49 47 28 31 30 142
Rehandied | 21 31 23 5 0 0 2 5 5 0 6 21

Note: Based on FY04 data, Passenger count will decrease by 75% and stay steady
at this level due to the elimination of Patriot Express missions as of FY06.
(1 Oct 2005)
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APPENDIX D-2
LAND BRIDGE DATA

This is historical data and reflects trucks and number of total short tons.

MONTH TRUCKS TONS
January 04 15 27
February 04 23 70
March 04 32 39
April 04 27 25
May 04 25 21
June 04 24 21
July 04 27 32
Angust 04 28 26
September 04 17 23
October 04 23 38
November 04 21 30
December 04 16 206
January 05 20 34
Total 283 412

Note 1: Tonnage is based on gross weight to include 463L pallet and tie-down equipment.

Attachment 1
5 Oct 2005
29



SOLICITATION NO: FA4428-05-R-0020

APPENDIX D-3
BASE EXERCISES AND INSPECTIONS

The FYOS5 historical data reflects base exercises and inspections that do not involve aircraft arrivals and
departures at Gunsan AB ROK.

Dates Duration

13-16 December Base did not request CATO’s support
25-28 January 24/7

14-18 February 24/7

6-11 March 24/7

4-8 April 24/7 {ORY)

18-21 July Base did not request CATO’s support

There are occasional joint inspections that are practiced. However, the majority of the exercises practice
reception procedures. Aircraft Services, Passenger Service and ATOC provide support for inbound air
cargo, inbound air passengers, briefing simulated aircrews, and simulated aircraft control.
Cargo/passengers are actually transported/briefed during these exercises.
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APPENDIX D-4

BASE EXERCISES, AND INSPECTIONS

This historical data reflects base exercises, inspections, and deployments that do involve aircraft
arrivals and departures.

CY03

CY04

FY05

Month

January
February
March
April

May

June

July
August
September
October
November
December

January
Februoary
March
April

May

June

July
August
September

October
November
December
January
February
March
April

May

June
July

Type Aircraft (# of each)

e R e i e i )

C130 (3) C141 (1)
C5 (1)

KC10 (1)

KC135 (2) C130 (3)
MD11

C130 (5)

0

C130 (1)

0
KC135 (2)

0

0

C141 (1) KC10 (1)
0

C9 (2)

0

0

C17(1)

0 (Runway Closed)
C130(4)

C17(1) C5(1)

0

0
KC10(1) KC135(1)
C130(2) KC135 (1)
KC10(1) C17 (4)
C17(1)

0
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35
18
91

17
134

Pax

112
186
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Note 1: Missions above were in support of real world deployments and other missions, which fell
under the scope of DTR Part III Chapter 303.

Note 2: This data is also included in the workload data listed in Appendix D-1.
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